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of subcontractor invoices shall be such that Engineer and Owner can easily track quantities and completed work 

transferred to the Contractor’s play application.   

G. Failure to provide all of the completed documents as listed above will result in the Engineer returning the monthly pay 

application to the Contractor with no action. 

 

Payments to Subcontractors and Suppliers:  The Prime Contractor agrees to pay each subcontractor and supplier under this 

prime contract for satisfactory performance of its contract no later than seven (7) days from the receipt of each 

payment the Prime Contractor receives from the Owner. The Prime Contractor agrees further to return retainage 

payments to each subcontractor or supplier within seven (7) days after the subcontractor's work is satisfactorily 

completed. Any delay or postponement of payment from the above referenced time frame may occur only for good 

cause following written approval of the Owner. This clause applies to both DBE and non-DBE subcontractors and 

suppliers. 

 

QUESTIONS 

 

Q1: Bid item 2 has the Contractor setting up a field office for the Engineer and a lab for the Quality Control subcontractor for the 

project.  Are these needed since the inspector is based on site?  With the Quality Control being local and equipped with a 

certified lab in town can they not test at their facility? 

A1: A lab testing facility is not required as part of Bid Item No. 2. Revise Bid Item No 2. From “Engineer’s Field Offices and 

Concrete Curing and Testing Facility” to “Engineer’s Field Office” 

 

Q2: As discussed at the pre-bid, the contractor will have to supply their own radios for the project. How many will be required and 

what make and model does the airport use and what frequency. 

A2: The Contractor is no longer required to supply their own radios. The Goodyear Airport Operations personnel, City Aviation 

Inspectors, and the Engineer’s RPR will all have ground control radios to monitor air traffic and aircraft taxiway routes. While 

working within the AOA, Goodyear Operations will keep the Contractor informed about aircraft movement information when 

necessary. 

 

Q3: On the Bid Submittal Checklist, page I.F.B – 3, it calls out in the second box to fill out the Bid Proposal Form P-1 through P-11. 

At this time the proposal goes from P-1 through P-10. Is there an additional page P-11 that is missing? 

A3: The contractor shall utilize the Proposal form issued as part of Addendum No. 1 pages 1 of 10 through 10 of 10. 
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